NOTIFICATION OF ADDENDUM

ADDENDUM NO. 2
DATED 8/02/2013

Control 2343-01-036
Project STP 2013(936)M M
Highway FM 2444

County NUECES

L adies/Gentlemen:

Attached please find an addendum on the above captioned project. Included in the attachment is an
adendum notification which details the changes and the respective proposal pages which were added and/
or changed.

Except for new bid insert pages, it is unnecessary to return any of the pages attached.

Bid insert pages must be returned with the bid proposal submitted to the Department, unless your firmiis
submitting abid using acomputer print out. The computer print out must be changed to reflect the new bid
item information.

Contractors and material suppliers, etc. who have previously been furnished informational proposals are
not being furnished a copy of the addendum. If you have a subcontractor on the above project, please
advise them of this addendum. Acknowledgment of this addendum is not requested if your company has
been issued aproposal stamped “ This Proposal |ssued for Informational Purposes.”

You are required to acknowledge receipt of this addendum on the Addendum Acknowledgement form
contained in your bid proposal by placing a mark in the box next to the respective addendum.

Failure to Acknowledge receipt of this addendum in your bid proposal will result in your bid not being
read.
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SUBJECT: PLANS AND PROPGCSAL ADDENDUMS
PRQJIECT: STP 2013(936) W CONTRCL: 2343-01-036
COUNTY:  NUECES
LETTI NG 08/06/ 2013
REFERENCE NO 0802
PROPCSAL ADDENDUMS
_  PROPCSAL COVER
X BID INSERTS (SH. NO.: 5, 8, 9, 11, 12 & 14 OF 20.
X CGENERAL NOTES (SH. NO.: "J" & "K".

SPEC LI ST (SH. NO.:
SPECI AL PROVI SI ONS:
ADDED:

DELETED:

SPECI AL SPECI FI CATI ONS:
ADDED:

DELETED:
OTHER:

DESCRI PTI ON OF ABOVE CHANGES
(1 NCLUDI NG PLANS SHEET CHANGES)

PROPOSAL:

*kkkkkkk*

Bl D | NSERTS -

REVI SED QUANTI TES FOR BI D | TEMS:

450- 2155, 450-2161, 512-2008, 512-2009, 512-2026, 512-2027,
512- 2044, 512-2045, 618-2018, 624-2014, 662-2052 & 662-2060.

GENERAL NOTES -

ON SPEC DATA SHEET "J", ADDED NOTES FOR | TEM 450.

ON SPEC DATA SHEET "K", TEXT SHI FTED DUE TO ADDI TI ON OF NOTES.

DESCRI PTI ON OF ABOVE CHANGES ( CONTI NUED)
(1 NCLUDI NG PLANS SHEET CHANGES)




PLANS:

* *kk k%

PLAN SHEET 2 (I NDEX OF SHEETS) -
REPLACED PLAN SHEETS 120 & 121 ( STANDARD SHEET LPCB-10)
W TH NEW PLAN SHEETS 120 & 121 ( STANDARD SHEET LPCB-13).

PLAN SHEETS 8D & 8E ( GENERAL NOTES) -
REVI SED SHEETS AS DESCRI BED ABOVE | N THE GENERAL NOTES OF THE PROPOSAL.

PLAN SHEETS 9A & 9B (E & Q SHEETS) -
REVI SED SHEETS AS DESCRI BED ABOVE I N THE BI D | NSERTS OF THE PROPOSAL.

PLAN SHEET 31 ( SUMVARY SHEET) -
REVI SED SHEETS AS DESCRI BED ABOVE I N THE BI D | NSERTS OF THE PROPOSAL.

PLAN SHEET 42 ( SEQUENCE OF CONSTRUCTI ON) -
REVI SED SEQUENCE OF CONSTRUCTI ON.

PLAN SHEETS 46 & 47 (TRAFFI C CONTROL PLANS) -
REVI SED DUE TO SEQUENCE OF CONSTRUCTI ON CHANGE.

PLAN SHEET 120 & 121 (LPCB-13) -
REPLACED STANDARD SHEETS LPCB-10 W TH CURRENT STANDARD SHEETS LPCB-13.

PLAN SHEET 257 ( ESTI MATED QUANTI TES AND BEARI NG SEAT ELEVATI ONS) -
REVI SED SHEETS AS DESCRI BED ABOVE I N THE BI D | NSERTS OF THE PROPOSAL.




PROJECT STP 2013(936)MM

COUNTY NUECES

PROPOSAL SHEET

TxDOT

FORM 234-B I-61-5M

ITEM-CODE
ALT DEPT
ITEM | DESC | SP. UNIT BID PRICE ONLY. APPROX USE
NO |CODE | NO. WRITTEN IN WORDS UNIT | QUANTITIES | ONLY
100 |2002 (002 |PREPARING ROW STA 236.000 1
DOLLARS
and CENTS
104 |2001 REMOVING CONC (PAV) Y% 200.000 2
DOLLARS
and CENTS
104 |2009 REMOVING CONC (RIPRAP) Y% 224.000 3
DOLLARS
and CENTS
110 {2001 EXCAVATION (ROADWAY) cY 28,041.000 4
DOLLARS
and CENTS
110 {2002 EXCAVATION (CHANNEL) cY 7,879.000 5
DOLLARS
and CENTS
132 {2006 EMBANKMENT (FINAL)(DENS CONT)(TY C) | CY 38,420.000 6
DOLLARS
and CENTS
162 |2002 BLOCK SODDING Y% 32,798.000 7
DOLLARS
and CENTS
164 |2039 |002 |DRILL SEEDING (PERM) (URBAN) (CLAY) Y% 65,333.000 8
DOLLARS
and CENTS
166 (2002 |001 |FERTILIZER TON 3.300 9
DOLLARS
and CENTS
168 |2001 VEGETATIVE WATERING MG 1,359.700 10
DOLLARS
and CENTS
247 |2366 [033 |FL BS(CMPIN PLC)(TY A GR 5)(FNAL POS) cY 28,425.000 11
DOLLARS
and CENTS

1-20




PROPOSAL SHEET

PROJECT STP 2013(936)MM TXDOT
COUNTY NUECES FORM 234-B 1-61-5M
ITEM-CODE
ALT DEPT
ITEM | DESC | SP. UNIT BID PRICE ONLY. APPROX USE
NO | CODE | NO. WRITTEN IN WORDS UNIT | QUANTITIES | ONLY
251 |2130 REWORK BSMTL(TY B)(6"-10")(ORD COMP) | SY 65,106.000 12
DOLLARS
and CENTS
260 |2002 |003 |LIME (HYDRATED LIME (SLURRY)) TON 3,626.000 13
DOLLARS
and CENTS
260 |2073 |003 |LIME TRT (SUBGRADE)(8") SY 183,182.000 14
DOLLARS
and CENTS
275 |2001 |003 |CEMENT TON 743.000 15
DOLLARS
and CENTS
275 |2009 [003 |CEMENT TREAT (NEW BASE) (8") SY 13,964.000 16
DOLLARS
and CENTS
275 |2014 |003 |CEMENT TREAT (MX EXST MTL & NW BS)(8")| SY 166,718.000 17
DOLLARS
and CENTS
310 |2001 PRIME COAT (MC-30) GAL | 35636.000 18
DOLLARS
and CENTS
316 |2029 |016 |ASPH (AC-15P OR AC-20-5TR) GAL | 83,175.000 19
DOLLARS
and CENTS
316 |2590 |016 |AGGR(TY PB GR4 ORTY PB GR 4S)SAC-B cY 1,940.000 20
DOLLARS
and CENTS
354 2021 PLANE ASPH CONC PAV(0" TO 2") SY 757.000 21
DOLLARS
and CENTS
354 2045 PLANE ASPH CONC PAV (2") SY 26,185.000 22
DOLLARS
and CENTS
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PROPOSAL SHEET

PROJECT STP 2013(936)MM TXDOT
COUNTY NUECES FORM 234-B 1-61-5M
ITEM-CODE
ALT DEPT
ITEM | DESC | SP. UNIT BID PRICE ONLY. APPROX USE
NO | CODE | NO. WRITTEN IN WORDS UNIT | QUANTITIES | ONLY
354 |2110 PLANE ASPH CONC PAV (2" TO 6") sY 65,106.000 23
DOLLARS
and CENTS
400 |2005 CEM STABIL BKFL cY 1,113.000 24
DOLLARS
and CENTS
400 {2006 CUT & RESTORING PAV sy 570.000 25
DOLLARS
and CENTS
401 {2001 FLOWABLE BACKFILL cY 11.000 26
DOLLARS
and CENTS
402 {2001 TRENCH EXCAVATION PROTECTION LF 8,990.000 27
DOLLARS
and CENTS
403 |2001 TEMPORARY SPL SHORING SF 2,035.000 28
DOLLARS
and CENTS
409 |2002 PRESTR CONC PIL (18 IN SQ) LF 3,840.000 29
DOLLARS
and CENTS
409 |2004 PRESTR CONC PIL (24 IN SQ) LF 8,594.000 30
DOLLARS
and CENTS
416 |2029 |001 |DRILL SHAFT (RDWY ILL POLE) (30 IN) LF 32.000 31
DOLLARS
and CENTS
416 |2032 |001 |DRILL SHAFT (TRF SIG POLE) (36 IN) LF 88.000 32
DOLLARS
and CENTS
416 |2033 |001 |DRILL SHAFT (TRF SIG POLE) (42 IN) LF 18.000 33
DOLLARS
and CENTS
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PROPOSAL SHEET

PROJECT STP 2013(936)MM TXDOT
COUNTY NUECES FORM 234-B 1-61-5M
ITEM-CODE
ALT DEPT
ITEM | DESC | SP. UNIT BID PRICE ONLY. APPROX USE
NO | CODE | NO. WRITTEN IN WORDS UNIT | QUANTITIES | ONLY
416 |2034 |001 |DRILL SHAFT (TRF SIG POLE) (48 IN) LF 110.000 34
DOLLARS
and CENTS
420 |2003 |002 |CL C CONC (ABUT) cY 161.400 35
DOLLARS
and CENTS
420 |2004 |002 |CL CCONC (BENT) cY 478.600 36
DOLLARS
and CENTS
420 |2006 |002 |CL CCONC (RAIL FOUNDATION) cY 312.000 37
DOLLARS
and CENTS
420 |2031 |002 |CL SCONC (SHEARKEY) cY 91.500 38
DOLLARS
and CENTS
420 |2033 |002 |CL SCONC (APPR SLAB) cY 443,600 39
DOLLARS
and CENTS
420 |2034 |002 |CL SCONC (BRIDGE SDWLK) cY 99.600 40
DOLLARS
and CENTS
420 |2124 {002 |CL SCONC(SLAB) SF 21,450.000 4
DOLLARS
and CENTS
422 {2001 REINF CONC SLAB SF 73,500.000 42
DOLLARS
and CENTS
425 |2007 |001 |PRESTR CONC BOX BEAM (5B20) LF 4,255.240 43
DOLLARS
and CENTS
425 |2064 |001 |PRESTR CONC GIRDER (TX28) LF 9,380.960 44
DOLLARS
and CENTS
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PROPOSAL SHEET

PROJECT STP 2013(936)MM TXDOT
COUNTY NUECES FORM 234-B 1-61-5M
ITEM-CODE
ALT DEPT
ITEM | DESC | SP. UNIT BID PRICE ONLY. APPROX USE
NO |CODE | NO. WRITTEN IN WORDS UNIT | QUANTITIES | ONLY
432 {2002 RIPRAP (CONC)(5 IN) cY 768.000 45
DOLLARS
and CENTS
432 {2023 RIPRAP (STONE PROTECTION)(24 IN) cY 9.000 46
DOLLARS
and CENTS
432 (2048 RIPRAP (CONC)(FLUME) cY 15.000 47
DOLLARS
and CENTS
432 {2066 RIPRAP (CONC)(CL B) cY 66.000 48
DOLLARS
and CENTS
442 2048 |016 |STRUCTURAL STEEL(MISC NON-BRIDGE) LB 1,324.000 49
DOLLARS
and CENTS
450 |2025 001 |RAIL (TY PRY) LF 2,148.000 50
DOLLARS
and CENTS
450 |2057 001 |RAIL (EXIST RAIL MODIFICATION) LF 2,099.000 51
DOLLARS
and CENTS
450 (2155 001 |RAIL (TY T223)(RETROFIT) LF 1,910.600 52
DOLLARS
and CENTS
450 (2161 |001 |RAIL (TY T223) LF 3,050.400 53
DOLLARS
and CENTS
450 |2166 |001 |RAIL (TY C223) LF 426.000 54
DOLLARS
and CENTS
454 (2001 |003 |SEALED EXPANSION JOINT (4 IN)(SEJA) LF 420.000 55
DOLLARS
and CENTS
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PROPOSAL SHEET

PROJECT STP 2013(936)MM TXDOT
COUNTY NUECES FORM 234-B |-61-5M
ITEM-CODE
ALT DEPT
ITEM | DESC | SP. UNIT BID PRICE ONLY. APPROX USE
NO |CODE| NO. WRITTEN IN WORDS UNIT | QUANTITIES | ONLY
454 |2005 |003 |ARMOR JOINT (WITH SEAL) LF 245.000 56
DOLLARS
and CENTS
462 |2001 |015 |CONCBOX CULV (3FT X 2FT) LF 733.000 57
DOLLARS
and CENTS
462 |2003 |015 |CONCBOX CULV (4FT X 2FT) LF 517.000 58
DOLLARS
and CENTS
462 |2004 |015 |CONCBOX CULV (4FT X 3FT) LF 2,138.000 59
DOLLARS
and CENTS
462 |2005 |015 |CONCBOX CULV (4FT X 4FT) LF 2,974.000 60
DOLLARS
and CENTS
462 |2006 [015 |CONCBOX CULV (5FT X 2FT) LF 308.000 61
DOLLARS
and CENTS
462 |2007 |015 |CONCBOX CULV (5FT X 3FT) LF 607.000 62
DOLLARS
and CENTS
462 |2010 |015 |CONCBOX CULV (6 FT X 3FT) LF 2,824.000 63
DOLLARS
and CENTS
464 |2003 |006 |RC PIPE (CL II1)(18IN) LF 332.000 64
DOLLARS
and CENTS
464 |2005 |006 |RC PIPE (CL I11)(24IN) LF 1,536.000 65
DOLLARS
and CENTS
464 |2009 |006 |RC PIPE (CL I11)(36IN) LF 236.000 66
DOLLARS
and CENTS
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PROPOSAL SHEET

PROJECT STP 2013(936)MM TxDOT
COUNTY NUECES FORM 234-B |-61-5M
ITEM-CODE
ALT DEPT
ITEM | DESC | SP. UNIT BID PRICE ONLY. APPROX USE
NO [CODE| NO. WRITTEN IN WORDS UNIT | QUANTITIES | ONLY
465 |2001 [001 |INLET (COMPL)(TY C) EA 11.000 67
DOLLARS
and CENTS
465 |2005 (001 |MANH (COMPL)(TY M) EA 12.000 68
DOLLARS
and CENTS
465 |2008 |001 |INLET EXT (TY E) EA 27.000 69
DOLLARS
and CENTS
465 |2111 [001 |INLET (COMPL)(TY C)(MOD) EA 15.000 70
DOLLARS
and CENTS
465 |2491 |001 |INLET (COMPL) (TY A) (MOD) EA 14.000 71
DOLLARS
and CENTS
467 (2113|001 |SET (TY 1)(S= 5 FT)(HW= 3 FT)(4:1)(C) EA 6.000 72
DOLLARS
and CENTS
467 |2172 |001 |SET (TY 1)(S= 3 FT)(HW= 3 FT)(6:1)(P) EA 2.000 73
DOLLARS
and CENTS
467 |2182 |001 |SET (TY 1)(S=5FT)(HW= 3 FT)(6:1)(P) EA 4,000 74
DOLLARS
and CENTS
467 (2227 (001 |SET (TY I1)(36 IN)(RCP)(4:1)(C) EA 4,000 75
DOLLARS
and CENTS
467 (2286 001 |SET (TY I1)(18 IN)(RCP)(6:1)(P) EA 14.000 76
DOLLARS
and CENTS
467 (2288 001 |SET (TY I1)(24 IN)(RCP)(6:1)(P) EA 20.000 77
DOLLARS
and CENTS
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PROPOSAL SHEET

PROJECT STP 2013(936)MM TxDOT
COUNTY NUECES FORM 234-B |-61-5M
ITEM-CODE
ALT DEPT
ITEM | DESC | SP. UNIT BID PRICE ONLY. APPROX USE
NO [CODE| NO. WRITTEN IN WORDS UNIT | QUANTITIES | ONLY
467 (2292 (001 |SET (TY 11)(36 IN)(RCP)(6:1)(P) EA 4,000 78
DOLLARS
and CENTS
496 2004 REMOV STR (SET) EA 74.000 79
DOLLARS
and CENTS
496 |2007 REMOV STR (PIPE) LF 1,162.000 80
DOLLARS
and CENTS
496 |2008 REMOV STR (BOX CULVERT) LF 504.000 81
DOLLARS
and CENTS
496 |2009 REMOV STR (BRIDGE 0-99 FT LENGTH) EA 1.000 82
DOLLARS
and CENTS
500 |2001 |011 |MOBILIZATION LS 1.000 83
DOLLARS
and CENTS
502 |2001 |055 |BARRICADES, SIGNSAND TRAFFIC HAN- MO 30.000 84
DLING
DOLLARS
and CENTS
502 |2047 |055 |OFF-DUTY POLICE OFFICER HR 128.000 85
DOLLARS
and CENTS
508 [2002 CONSTRUCTING DETOURS Y% 23,718.000 86
DOLLARS
and CENTS
512 |2008 |002 |PORT CTB (FUR & INST)(LOW PROF)(TY 1) LF 4,720.000 87
DOLLARS
and CENTS
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PROPOSAL SHEET

PROJECT STP 2013(936)MM TxXDOT
COUNTY NUECES FORM 234-B 1-61-5M
ITEM-CODE
ALT DEPT
ITEM | DESC | SP. UNIT BID PRICE ONLY. APPROX USE
NO | CODE | NO. WRITTEN IN WORDS UNIT | QUANTITIES | ONLY
512 2009 |002 |PORT CTB (FUR & INST)(LOW PROF)(TY 2) LF 240.000 88
DOLLARS
and CENTS
512 2026 |002 |PORT CTB (MOVE)(LOW PROF)(TY 1) LF 5,600.000 89
DOLLARS
and CENTS
512 2027 |002 |PORT CTB (MOVE)(LOW PROF)(TY 2) LF 160.000 90
DOLLARS
and CENTS
512 2044 |002 |PORT CTB (REMOVE)(LOW PROF)(TY 1) LF 4,720.000 91
DOLLARS
and CENTS
512 2045 |002 |PORT CTB (REMOVE)(LOW PROF)(TY 2) LF 240.000 92
DOLLARS
and CENTS
512 2048 |002 |PORT CTB (FUR & INST)(F-SHAPE)(TY 1) LF 12,450.000 93
DOLLARS
and CENTS
512 {2050 |002 |PORT CTB (MOVE)(F-SHAPE)(TY 1) LF 11,880.000 94
DOLLARS
and CENTS
512 (2052 |002 |PORT CTB (REMOVE)(F-SHAPE)(TY 1) LF 12,450.000 95
DOLLARS
and CENTS
514 (2015 |002 |PERM CONC TRFBARR (F-SHAPE)(TY 1) LF 1,290.000 96
DOLLARS
and CENTS
529 |2006 CONC CURB (MONO) (TY 11) LF 884.000 97
DOLLARS
and CENTS
529 |2010 CONC CURB AND GUTTER (TY I1)(REINF) LF 16,106.000 98
DOLLARS
and CENTS
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PROPOSAL SHEET

PROJECT STP 2013(936)MM TXDOT
COUNTY NUECES FORM 234-B 1-61-5M
ITEM-CODE
ALT DEPT
ITEM | DESC | SP. UNIT BID PRICE ONLY. APPROX USE
NO | CODE | NO. WRITTEN IN WORDS UNIT | QUANTITIES | ONLY
529 |2016 CONC CURB(TY F) LF 3,156.000 99
DOLLARS
and CENTS
529 |2018 CONC CURB(MONO)(TY II)(SPECIAL) LF 2,212.000 100
DOLLARS
and CENTS
530 [2010 |006 |DRIVEWAYS (CONC) sy 330.000 101
DOLLARS
and CENTS
530 |2011 |006 |DRIVEWAYS (ACP) SY 384.000 102
DOLLARS
and CENTS
530 [2017 |006 |TURNOUTS (ACP) SY 2,224.000 103
DOLLARS
and CENTS
531 |2024 CONC SIDEWALK (5") SY 11,646.000 104
DOLLARS
and CENTS
531 |2054 CURB RAMPS sy 367.500 105
DOLLARS
and CENTS
540 |2001 |031 |MTL W-BEAM GD FEN (TIM POST) LF 200.000 106
DOLLARS
and CENTS
540 |2011 |031 |MTL BEAM GD FEN TRANS (THRIE-BEAM) EA 4,000 107
DOLLARS
and CENTS
542 |2001 REMOVING METAL BEAM GUARD FENCE LF 300.000 108
DOLLARS
and CENTS
542 |2002 REMOVING TERMINAL ANCHOR SECTION EA 4,000 109
DOLLARS
and CENTS
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PROPOSAL SHEET

PROJECT STP 2013(936)MM TXDOT
COUNTY NUECES FORM 234-B |-61-5M
ITEM-CODE
ALT DEPT
ITEM | DESC | SP. UNIT BID PRICE ONLY. APPROX USE
NO |CODE| NO. WRITTEN IN WORDS UNIT | QUANTITIES | ONLY
544 |2001 GUARDRAIL END TREATMENT (INSTALL) EA 4.000 110
DOLLARS
and CENTS
545 2001 CRASH CUSH ATTEN (INSTL) EA 6.000 111
DOLLARS
and CENTS
545 2049 CRASH CUSH ATTEN (INSTL)(WORK ZONE) | EA 14.000 112
DOLLARS
and CENTS
545 2050 CRASH CUSH ATTEN(MOV & RESET)(WORK EA 10.000 113
ZONE)
DOLLARS
and CENTS
545 |2051 CRASH CUSH ATTEN (REMOVE)(WORK EA 14.000 114
ZONE)
DOLLARS
and CENTS
560 (2004 |001 |MAILBOX INSTALL-S(WC-POST) TY 3FND EA 1.000 115
DOLLARS
and CENTS
610 2025 |015 |INSRDIL AM (TY SA)40T-8 (.25 KW)S EA 4.000 116
DOLLARS
and CENTS
618 |2018 CONDT (PVC) (SCHD 40) ( 2") LF 1,988.000 117
DOLLARS
and CENTS
618 |2019 CONDT (PVC) (SCHD 40) (2") (BORE) LF 725.000 118
DOLLARS
and CENTS
618 2024 CONDT (PVC) (SCHD 40) (4") LF 407.000 119
DOLLARS
and CENTS
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PROPOSAL SHEET

PROJECT STP 2013(936)MM TXDOT
COUNTY NUECES FORM 234-B 1-61-5M
ITEM-CODE
ALT DEPT
ITEM | DESC | SP. UNIT BID PRICE ONLY. APPROX USE
NO | CODE | NO. WRITTEN IN WORDS UNIT | QUANTITIES | ONLY
618 |2025 CONDT (PVC) (SCHD 40) (4") (BORE) LF 838.000 120
DOLLARS
and CENTS
620 |2009 |001 |ELEC CONDR (NO.6)BARE LF 353.000 121
DOLLARS
and CENTS
620 |2010 |001 |ELEC CONDR (NO.6) INSULATED LF 706.000 122
DOLLARS
and CENTS
620 |2012 |001 |ELEC CONDR (NO.8) INSULATED LF 5,635.000 123
DOLLARS
and CENTS
624 |2014 |014 |GROUND BOX TY D (162922) W/APRON EA 24.000 124
DOLLARS
and CENTS
628 |2066 |003 |ELC SRV TY D 120/240 060 (NS)GS(N)TS(O) EA 1.000 125
DOLLARS
and CENTS
628 |2158 |003 |REMOVE ELECTRICAL SERVICES EA 1.000 126
DOLLARS
and CENTS
628 |2271 |003 |ELC SRV TY D 120/240 060 (NS)SS(E)GC(O) EA 2.000 127
DOLLARS
and CENTS
644 2001 IN' SM RD SN SUP&AM TY 10BWG(1)SA(P) EA 23.000 128
DOLLARS
and CENTS
644 |2004 IN' SM RD SN SUP&AM TY 10BWG(1)SA(T) EA 53.000 129
DOLLARS
and CENTS
644 2006 IN'SM RD SN SUP&AM TY 10BWG(1)SA(U) EA 1.000 130
DOLLARS
and CENTS
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PROPOSAL SHEET

PROJECT STP 2013(936)MM TXDOT
COUNTY NUECES FORM 234-B |-61-5M
ITEM-CODE
ALT DEPT
ITEM | DESC | SP. UNIT BID PRICE ONLY. APPROX USE
NO |CODE | NO. WRITTEN IN WORDS UNIT | QUANTITIES | ONLY
644 (2028 IN SM RD SN SUP&AM TYS80(1)SA(U-1EXT) | EA 4,000 131
DOLLARS
and CENTS
644 (2030 IN SM RD SN SUP&AM TY S80(1)SA(U-BM) EA 4,000 132
DOLLARS
and CENTS
644 [2058 RELOCATE SM RD SN SUP& AM TY S80 EA 62.000 133
DOLLARS
and CENTS
644 [2060 REMOVE SM RD SN SUP & AM EA 58.000 134
DOLLARS
and CENTS
647 2007 REMOVE LRSA (FOUNDATION)(24 IN) EA 9.000 135
DOLLARS
and CENTS
658 [2258 INSTL DEL ASSM (D-SW)SZ (TYC)CTB EA 23.000 136
DOLLARS
and CENTS
658 [2337 INSTL OM ASSM (OM-2Z)(FLX)GND(BI) EA 4,000 137
DOLLARS
and CENTS
658 [2368 INSTL DEL ASSM(D-DW)SZ1(TYC)CTB(BI) EA 9.000 138
DOLLARS
and CENTS
662 2001 WK ZN PAV MRK NON-REMOV (W) 4" (BRK) | LF 9,107.000 139
DOLLARS
and CENTS
662 |2004 WK ZN PAV MRK NON-REMOV (W) 4" (SLD) | LF 39,126.000 140
DOLLARS
and CENTS
662 2012 WK ZN PAV MRK NON-REMOV (W) 8" (SLD) | LF 7,891.000 141
DOLLARS
and CENTS
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PROPOSAL SHEET

PROJECT STP 2013(936)MM TXDOT
COUNTY NUECES FORM 234-B 1-61-5M
ITEM-CODE
ALT DEPT
ITEM | DESC | SP. UNIT BID PRICE ONLY. APPROX USE
NO | CODE | NO. WRITTEN IN WORDS UNIT | QUANTITIES | ONLY
662 |2016 WK ZN PAV MRK NON-REMOV (W) 24" (SLD) | LF 332.000 142
DOLLARS
and CENTS
662 2030 WK ZN PAV MRK NON-REMOV (Y) 4" (BRK) | LF 6,378.000 143
DOLLARS
and CENTS
662 |2032 WK ZN PAV MRK NON-REMOV (Y) 4" (SLD) | LF 54,001.000 144
DOLLARS
and CENTS
662 |2052 WK ZN PAV MRK REMOV (REFL) TY I-C EA 4,297.000 145
DOLLARS
and CENTS
662 |2054 WK ZN PAV MRK REMOV (REFL) TY 11-A-A EA 5,467.000 146
DOLLARS
and CENTS
662 2060 WK ZN PAV MRK REMOV (TRAFBTN) TY W | EA 13,435.000 147
DOLLARS
and CENTS
662 |2062 WK ZN PAV MRK REMOV (TRAFBTN) TY Y | EA 17,072.000 148
DOLLARS
and CENTS
662 |2079 WK ZN PAV MRK REMOV (W) 24" (SLD) LF 182.000 149
DOLLARS
and CENTS
662 |2084 WK ZN PAV MRK REMOV (W) (ARROW) EA 14.000 150
DOLLARS
and CENTS
662 2094 WK ZN PAV MRK REMOV (W) (WORD) EA 14.000 151
DOLLARS
and CENTS
662 |2113 WK ZN PAV MRK SHT TERM (TAB) TY W EA 5,462.000 152
DOLLARS
and CENTS
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PROPOSAL SHEET

PROJECT STP 2013(936)MM TXDOT
COUNTY NUECES FORM 234-B 1-61-5M
ITEM-CODE
ALT DEPT
ITEM | DESC | SP. UNIT BID PRICE ONLY. APPROX USE
NO | CODE | NO. WRITTEN IN WORDS UNIT | QUANTITIES | ONLY
662 |2115 WK ZN PAV MRK SHT TERM (TAB) TY Y-2 EA 9,228.000 153
DOLLARS
and CENTS
666 |2005 REFL PAV MRK TY | (W) 4" (DOT)(090MIL) LF 25.000 154
DOLLARS
and CENTS
666 |2035 REFL PAV MRK TY | (W) 8" (SLD)(090MIL) LF 7,891.000 155
DOLLARS
and CENTS
666 |2041 REFL PAV MRK TY | (W) 12"(SLD)(090MIL) LF 1,178.000 156
DOLLARS
and CENTS
668 2105 PREFAB PAV MRK TY C (W) (24") (SLD) LF 332.000 157
DOLLARS
and CENTS
668 2106 PREFAB PAV MRK TY C (W) (ARROW) EA 24.000 158
DOLLARS
and CENTS
668 |2116 PREFAB PAV MRK TY C (W) (WORD) EA 22.000 159
DOLLARS
and CENTS
672 |2015 |034 |REFL PAV MRKRTY II-A-A EA 1,602.000 160
DOLLARS
and CENTS
672 |2017 |034 |REFL PAV MRKRTY II-C-R EA 882.000 161
DOLLARS
and CENTS
677 |2001 ELIM EXT PAV MRK & MRKS (4") LF 45,165.000 162
DOLLARS
and CENTS
677 |2003 ELIM EXT PAV MRK & MRKS (8") LF 2,180.000 163
DOLLARS
and CENTS
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PROPOSAL SHEET

PROJECT STP 2013(936)MM TXDOT
COUNTY NUECES FORM 234-B 1-61-5M
ITEM-CODE
ALT DEPT
ITEM | DESC | SP. UNIT BID PRICE ONLY. APPROX USE
NO | CODE | NO. WRITTEN IN WORDS UNIT | QUANTITIES | ONLY
677 |2005 ELIM EXT PAV MRK & MRKS (12") LF 1,055.000 164
DOLLARS
and CENTS
680 2002 INSTALL HWY TRF SIG (ISOLATED) EA 3.000 165
DOLLARS
and CENTS
682 |2001 |003 |BACK PLATE (12IN) (3 SEC) EA 31.000 166
DOLLARS
and CENTS
682 |2002 |003 |BACK PLATE (12IN) (4 SEC) EA 6.000 167
DOLLARS
and CENTS
682 |2012 |003 |LOUVER (12IN) (ADJUSTABLE) EA 18.000 168
DOLLARS
and CENTS
682 |2022 |003 |VEH SIG SEC (12 IN) LED (GRN ARW) EA 9.000 169
DOLLARS
and CENTS
682 |2023 |003 |VEH SIG SEC (12 IN) LED (GRN) EA 28.000 170
DOLLARS
and CENTS
682 |2024 |003 |VEH SIG SEC (12IN) LED (YEL ARW) EA 15.000 171
DOLLARS
and CENTS
682 |2025 |003 |VEH SIG SEC (12 IN) LED (YEL) EA 28.000 172
DOLLARS
and CENTS
682 |2026 |003 |VEH SIG SEC (12IN) LED (RED ARW) EA 6.000 173
DOLLARS
and CENTS
682 |2027 |003 |VEH SIG SEC (12 IN) LED (RED) EA 31.000 174
DOLLARS
and CENTS
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PROJECT STP 2013(936)MM TXDOT
COUNTY NUECES FORM 234-B |-61-5M
ITEM-CODE
ALT DEPT
ITEM | DESC | SP. UNIT BID PRICE ONLY. APPROX USE
NO |CODE | NO. WRITTEN IN WORDS UNIT | QUANTITIES | ONLY
682 (2066 [003 |PED SIG SEC (12 IN) LED (COUNTDOWN) EA 10.000 175
DOLLARS
and CENTS
684 (2035 TRF SIG CBL (TY A) (14 AWG) (9 CONDR) LF 5,520.000 176
DOLLARS
and CENTS
685 (2003 [014 |REMOVE RDSD FLASH BEACON ASSEMBLY | EA 6.000 177
DOLLARS
and CENTS
685 [2005 |014 |RLCT RDSD FLASH BEACON ASSM(SOLAR EA 4,000 178
PWRD)
DOLLARS
and CENTS
686 [2029 INS TRF SIG PL AM(S) 1 ARM (28') LUM EA 1.000 179
DOLLARS
and CENTS
686 [2037 INS TRF SIG PL AM(S) 1 ARM (36') LUM EA 2.000 180
DOLLARS
and CENTS
686 [2039 INS TRF SIG PL AM(S) 1 ARM (40') EA 1.000 181
DOLLARS
and CENTS
686 [2051 INS TRF SIG PL AM(S) 1 ARM (50') EA 1.000 182
DOLLARS
and CENTS
686 [2055 INS TRF SIG PL AM(S) 1 ARM (55') EA 1.000 183
DOLLARS
and CENTS
686 [2057 INS TRF SIG PL AM(S) 1 ARM (55') LUM EA 2.000 184
DOLLARS
and CENTS
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PROPOSAL SHEET

PROJECT STP 2013(936)MM TxDOT
COUNTY NUECES FORM 234-B I-61-5M
ITEM-CODE
ALT DEPT
ITEM | DESC | SP. UNIT BID PRICE ONLY. APPROX USE
NO | CODE | NO. WRITTEN IN WORDS UNIT | QUANTITIES | ONLY
686 |2061 INSTRF SIG PL AM(S) 1 ARM (60') LUM EA 2.000 185
DOLLARS
and CENTS
686 |2119 INSTRF SIG PL AM(S) 2 ARM (36-32) EA 1.000 186
DOLLARS
and CENTS
686 |2139 INSTRF SIG PL AM(S) 2 ARM (40-32) EA 1.000 187
DOLLARS
and CENTS
687 |2001 |004 |PED POLE ASSEMBLY EA 8.000 188
DOLLARS
and CENTS
1122 (2005 |001 |ROCK FILTER DAMS (INSTALL) (TY 1) CY 21.500 189
DOLLARS
and CENTS
1122 (2007 |001 |ROCK FILTER DAMS (INSTALL) (TY 3) CY 80.000 190
DOLLARS
and CENTS
1122 (2010 |001 |ROCK FILTER DAMS (REMOVE) CY 101.500 191
DOLLARS
and CENTS
1122 (2016 |001 |CONSTRUCTION EXITS(INSTALL) (TY 1) SY 78.000 192
DOLLARS
and CENTS
1122 (2019 |001 |CONSTRUCTION EXITS (REMOVE) SY 78.000 193
DOLLARS
and CENTS
1122 (2037 |001 |TEMPORARY SEDIMENT CONTROL FENCE LF 5,046.000 194
INSTLL
DOLLARS
and CENTS
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PROPOSAL SHEET

PROJECT STP 2013(936)MM TxDOT
COUNTY NUECES FORM 234-B I-61-5M
ITEM-CODE
ALT DEPT
ITEM | DESC | SP. UNIT BID PRICE ONLY. APPROX USE
NO | CODE | NO. WRITTEN IN WORDS UNIT | QUANTITIES | ONLY
1122 (2048 |001 |BIOGRD EROSN CONT LOGS (12" LF 531.000 195
DIA)INSTALL
DOLLARS
and CENTS
1122 (2049 |001 |BIOGRD EROSN CONT LOGS (18" LF 258.000 196
DIA)INSTALL
DOLLARS
and CENTS
1122 (2056 |001 |BIODEGRADBLE EROSION CONTROL LOGS LF 789.000 197
REMOV
DOLLARS
and CENTS
1122 (2057 |001 |TEMPORARY SEDIMENT CONTROL FENCE LF 5,046.000 198
REMOVE
DOLLARS
and CENTS
3268 |2048 D-GR HMA TY-D SAC-B PG76-22 TON 13,757.000 199
DOLLARS
and CENTS
3268 |2089 D-GR HMA TY-B SAC-B PG 70-22 TON 49,457.000 200
DOLLARS
and CENTS
6007 |2001 REMOVING TRAFFIC SIGNALS EA 1.000 201
DOLLARS
and CENTS
6834 |2001 |002 |PORTABLE CHANGEABLE MESSAGE SIGN DAY 796.000 202
DOLLARS
and CENTS
8251 |2002 |005 |REPM W/RETREQTY I(W)4"(BRK)(090MIL) LF 9,107.000 203
DOLLARS
and CENTS
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PROJECT STP 2013(936)MM

COUNTY NUECES

PROPOSAL SHEET

TxDOT

FORM 234-B I-61-5M

ITEM-CODE
ALT DEPT
ITEM | DESC | SP. UNIT BID PRICE ONLY. APPROX USE
NO | CODE | NO. WRITTEN IN WORDS UNIT | QUANTITIES | ONLY
8251 |2005 |005 |REPM W/RET REQTY I(W)4"(SLD)(090MIL) LF 39,126.000 204
DOLLARS
and CENTS
8251 |2014 |005 |REPM W/RET REQTY I(Y)4"(BRK)(090MIL) LF 6,378.000 205
DOLLARS
and CENTS
8251 2017 |005 |REPM W/RET REQTY I(Y)4"(SLD)(090MIL) LF 54,001.000 206
DOLLARS
and CENTS
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Project Number: Sheet:
County: NUECES Control: 2343-01-036

Highway: FM 2444

GENERAL NOTES:

Find, for your information and convenience, tools such as forms, software, materials, and various
other information provided by the Department at http://www.dot.state.tx.us/business/. Please
note that these tools are updated periodically and your attention is directed to the latest edition.

In the event of a called evacuation, emergencies, impending adverse weather or as directed, do
not perform any work without written authorization. The District reserves the right to suspend all
work in support of evacuations or emergencies occurring from other parts of the state. Any work
performed, other than work directed by the Department, is unauthorized work in accordance with
Item 5.

Sweep, clean and remove any construction waste, surplus materials or debris from the roadway
and right of way at the end of each day unless otherwise approved. The work performed will not
be measured or paid for directly, but will be subsidiary to pertinent Items.

Asphalt application season will be established in accordance with Item 316.4.D Adverse Weather
Conditions or as directed by the Engineer.

Cut existing pavement using a saw or other approved method to ensure a neat transverse and/or
longitudinal line to assure a smooth tie-in with new pavement. Cut to a minimum depth of the
final lift thickness. The work performed will not be measured or paid for directly, but will be
subsidiary to pertinent Items.

Promptly pick up and properly dispose of paper and other materials used for pavement joints.

Stencil the National Bridge Inventory (NBI) number on each bridge and bridge class culvert.
Use 3” letters or numbers. Use stain and color as approved. Paint will not be permitted. Locate
the NBI number on the outside beam immediately adjacent to the abutment on the downstream
end, on the outside headwall upper right-hand corner, or as directed. The work performed will
not be measured or paid for directly, but will be subsidiary to pertinent Items.

All pavement markings shall be in accordance with the Texas MUTCD.
Construction activities resulting in permanent impacts (fill of soil, concrete, etc.) to wetlands are
not permitted. Wetland areas that may be temporarily impacted, as identified in plans or by

Corpus Christi district TXDOT ENV personnel, may not exceed the amount accounted for in the
USACE permit (SWG-2013-00302).
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Project Number: Sheet:
County: NUECES Control: 2343-01-036

Highway: FM 2444

Prior to construction TXDOT personnel must verify the boundary of temporary impacts
delineated by the construction contractor. Permitted areas within wetlands, identified for
temporary impacts, must use matting or approved equivalent to utilize and access the identified
space. Temporary wetland impacts were calculated based on providing temporary work areas 14
feet from the edge of proposed bridge on each side of the roadway. Contractor shall coordinate
with Corpus Christi district TXDOT ENV personnel to restore temporarily impacted wetland
areas to their original condition or to the satisfaction of the Corpus Christi district TXDOT ENV
personnel in the event that restoration to original condition cannot reasonably be obtained.
Contact Christopher Amy at 361-808-2376.

ITEM 2

It is recommended that prospective bidders examine the specified work locations with the
Engineer to view the nature of the work, the need for close coordination with the various utilities,
traffic control considerations, and other factors influencing the prosecution of the work.

ITEM5S
Field verify all dimensions and notify Engineer prior to initiating any work.

Verify the locations of utilities, underground or overhead, shown within the limits of the right-of-
way. Adhere to OSHA Standards when working within the vicinity of overhead power lines.
Coordinate with the utility companies and notify the Engineer of any possible conflicts. The
work performed will not be measured or paid for directly, but will be subsidiary to pertinent
Items.

Notify the Engineer immediately of utility conflicts in accordance with Item 5.5.B. Refer to ltem
4.3 for consideration of differing site conditions.

Prospective bidders may borrow reproducible earthwork cross-sections from the Area Engineer's
office for making copies with a minimum twenty-four (24) hour notice.

The responsibility for the construction surveying on this contract will be in accordance with Item
5.6.A, “Method A”.

Establish and mark the location of existing standard pavement markings including but not

limited to edge lines, transitions, passing and no passing zones, gore areas, etc. (Use with
Method C for Item 5.6.C)
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County: NUECES Control: 2343-01-036

Highway: FM 2444

ITEMG6

Inspection at Precast Concrete Fabrication Plants is as follows: TxDOT's Materials and
Pavements Section will inspect any precast units at commercial fabrication yards and staging
areas. The Area Engineer will inspect all other precast units.

For Department-furnished material, contact the Engineer or his designated representative to
request material a minimum of one workday prior to pick up. Load material with contract
personnel. Materials are to be stored in a safe location outside TXDOT property or right-of-way,
{unless otherwise approved.} Use material furnished by the Department only on the project(s)
intended. Return any unused material as soon as possible.

ITEM7

The work performed for Item 7.7, “Public Safety and Convenience” will not be measured or paid
for directly, but will be subsidiary to pertinent Items.

When working at street, farm-to-market, state highway, and county road intersections, schedule
work to minimize intersection closures. During nonworking hours, all public road intersections
will be open to the traveling public.

The total disturbed area for this project is 45.11 acres. The disturbed area in this project, all
project locations in the Contract, and Contractor project specific locations (PSLs), within 1 mile
of the project limits, for the Contract will further establish the authorization requirements for
storm water discharges. The Department will obtain an authorization to discharge storm water
from the Texas Commission on Environmental Quality (TCEQ) for the construction activities
shown on the plans. The Contractor is to obtain any required authorization from the TCEQ for
any Contractor PSLs for construction support activities on or off ROW. When the total area
disturbed for all projects in the Contract and PSLs within 1 mile of the project limits exceeds 5
acres, provide a copy of the Contractor NOI for PSLs on the ROW to the Engineer.

Establish uniform perennial vegetative coverage with a density of at least 70% of the native
background vegetative cover to achieve final stabilization.

Comply with the Texas Aggregate Quarry and Pit Safety Act for waste areas or material source
areas resulting from this project.

Working day charges will begin 180 calendar days after the date of the written authorization to

begin work, or the first day of construction activity if the work is initiated within the 180 day
period.
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Highway: FM 2444

ITEM 8

Prepare the progress schedule using the Critical Path Method (CPM). Submit (2) two 11” x 17~
hard copies and an electronic file of the original or updated progress schedule. Submit the
original progress schedule seven (7) days before the Preconstruction Conference.

Submit an updated progress schedule as directed to show proposed major changes, changes
affecting compliance with the contract requirements, or changes affecting the critical
path/controlling item of work.

Working days will be computed and charge in accordance with Article 8.3.A.4, “Standard
Workweek”.

Work above traffic is not allowed.

Lane closures are not permitted Monday through Friday before 9 AM or after 4 PM unless
approved.

Nighttime work is allowable between the hours of 9 PM and 6 AM.

Notify the Engineer at least 48 hours in advance of weekend or nighttime work.

ITEM9

Submit the approved forms to request compensation for material-on-hand (MOH) at least three
(3) working days prior to the end of the month. Include any requests from subcontractors,
suppliers, or fabricators.

ITEM 100

Coordinate all right of way preparation activities with the project’s Storm Water Pollution
Prevention Plan (SWP3) and Environmental Permit Issues, and Commitments Sheet (EPIC) or as
approved.

Prepare the right of way from STA 0+00(A) to STA 176+00(A), STA 568+45(D) to STA
594+70(D), and STA 0+00(C) to STA 14+75(C). Remove and dispose of all obstructions shown
and not specifically shown in the plans that are visible.

Remove any trees/brush as directed by the Engineer. This will be considered subsidiary to Item
100.
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Prune trees and shrubs as directed. Use accepted pruning practices in accordance with Item 192
and as defined by the National Arborist Association. The work performed will not be measured
or paid for directly, but will be subsidiary to pertinent Items.

ITEM 104

During removal of existing concrete pavement, extruding rebar will be trimmed down to within a
1” maximum allowable exposure. This will be subsidiary to Item 104.

The State will retain possession of concrete pavement free of steel and crushed to no more than
24 inches in size and delivered to the southernmost limits of the SH 286 project (south of FM 43,
Corpus Christi, TX 78413) at the ROW corner as directed by the Engineer.

ITEM 110

For earth cuts, manipulate and compact subgrade in accordance with Item 132.3.D.2,
“Compaction Methods, Density Control”.

ITEM 132

Use embankment material with a plasticity index (PI) ranging from 10 to 40. Blend or treat
approved materials to achieve the desired P1 and pulverize the material so that 100% passes the 3
inch sieve. Retest materials as borrow sources change or when the material changes
significantly. Notify the Engineer of the proposed material sources and of changes to material
sources. The Engineer may sample and test project materials at any time before compaction
throughout the duration of the project to assure specification compliance. The work performed
will not be measured or paid for directly, but will be subsidiary to pertinent Items.

Obtain approval to incorporate existing salvaged asphaltic surface and flexible base materials in
the surface layer. If approved, incorporate existing materials no larger than 2 inches in the
surface layer. The work performed will not be measured or paid for directly, but will be
subsidiary to pertinent Items.

The estimated quantities for embankments adjacent to culverts and bridges were calculated using
the average-end-area method.

ITEM 162

Furnish and place Bermuda block sod.
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ITEM 164

Restore and seed areas not shown in the plans disturbed by the Contractor’s operations. The
work performed will not be measured or paid for directly, but will be subsidiary to pertinent
Items.

Notify the Engineer of the unavailability of any seed mix. Make changes to the seed mix as
approved.

Use a tacking agent of 50% SS-1 and 50% water and apply the agent at a rate of 0.10 gal/sy or as
directed. A biodegradable tacking agent may be used in lieu of the SS-1 tacking agent in
accordance with the manufacturer’s recommendations when approved. The work performed will
not be measured or paid for directly, but will be subsidiary to pertinent Items.

The Contractor shall schedule the work in such a manner so that seeding may be performed as
soon as possible. This will require the Contractor to mobilize multiple times during the duration
of the project.

ITEM 166

Fertilize all areas of the project to be seeded or sodded. The work performed will not be
measured or paid for directly, but will be subsidiary to pertinent Items.

Furnish and apply fertilizer with analysis of 16-8-8 at a rate of 375 bulk pounds per acre.

ITEM 168

Distribute water to only those areas shown in the plans or as directed. Excessive overspray will
not be permitted.

Water all areas of the project to be seeded or sodded every two (2) days for 90 days or as
directed. Apply water in a manner to ensure adequate moisture but not to erode the soil in-place.
During periods of adequate moisture, mechanical watering may not be required as approved.
Upon final stabilization, the Engineer may require to continue watering as specified for a period
not to exceed 30 days.

General Notes Sheet F



Project Number: Sheet:
County: NUECES Control: 2343-01-036

Highway: FM 2444

The Basis of Estimate below establishes the approximate quantity of water required to complete
the 90-day watering cycle:

Rate Water(Gal/Acre/Month Area(Acre) | Total(Gallons/Acre/3 months
0.25 inch/week 26,000 1 78,000
ITEM 247

The Engineer may accept material during stockpile operations, from completed stockpiles, or
windrows. The Engineer will select any of these locations or any combination thereof with the
provision that at least one out of ten consecutive samples will be taken at the project site.

When requested, stake with blue tops, at 100-foot intervals, the lines and grade shown in the
plans.

There will be no minimum PI requirement for this project.

ITEM 275

Cement and/or asphalt stabilized base may be encountered in the existing pavement structure.
Pulverize or scarify the existing material after shaping so that 100% passes a 2-1/2 inch sieve.

Use a mechanical mixer to mix the cement with the existing base material.

The three (3) day curing period is waived for roadways required to be opened to traffic the same
day.

Prime flexible base by applying a bituminous material at the rates of application shown for Item
310, “Prime Coat”.

ITEM 302

Provide aggregates with a minimum surface aggregate classification (SAC) of “B” unless
otherwise shown. The SAC for sources on the Department’s Aggregate Quality Monitoring
Program (AQMP) is listed in the Department’s Bituminous Rated Source Quality Catalogue
(BRSQC). SAC requirements apply to aggregates used on all final roadway surfaces, including
shoulders.
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When using asphalt emulsion, use a precoat material for the aggregates as approved.

ITEM 310

Use MC-30 at a rate of 0.20 gallons per square yard or as directed.

ITEM 316

Clean aggregates showing signs of excessive dust from the stockpile or while handling during
construction. The work performed will not be measured or paid for directly, but will be
subsidiary to pertinent Items.

Do not place surface treatment on exposed concrete structures unless directed.

Furnish a distributor equipped with a hand hose in working condition.

Material rates shown are for estimating purposes only. Adjust actual rates based on the material
used, the existing condition and type of roadway surface, and as approved. When using asphalt
emulsion, a minimum 24-hour curing period is required before placing any subsequent asphalt

courses.

Stockpiling of aggregates may begin after the execution of the Authorization to Begin Work or
issuance of the work order.

Remove vegetation and blade pavement edges prior to surfacing operations. The work
performed will not be measured or paid for directly, but will be subsidiary to pertinent Items.

Broom and clean sealed sections of roadway and all adjacent paved surfaces, including the gutter
line, of any surplus aggregate before opening to traffic or as directed.
ITEM 320

Provide the type of windrow pick-up equipment for approval prior to beginning paving
operations.

Use of motor grader will not be permitted unless approved.
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ITEM 354

Reclaimable asphalt material (R.A.P.) may be retained only if incorporated into the project.
Incorporate the R.A.P. into the pavement mix design, into the backfill for pavement edges, into
temporary structures, or as approved. Any excess R.A.P. will be stockpiled at one of the
following locations or as directed by the Engineer:

At the intersection of SH 44 and CR 67 (Robstown, TX)

ITEM 400

Compact each layer to meet the density and consolidation of the adjacent undisturbed material.
Use cement-stabilized backfill for culvert and storm drains located beneath the pavement
structure.

ITEM 420

Set a Department-furnished brass disk on all bridge abutments and culvert headwalls as directed.
The work performed will not be measured or paid directly, but will be subsidiary to pertinent
Items.

Promptly apply an ordinary surface finish to all concrete surfaces once meeting curing
requirements.

ITEM 421

Provide strength-testing equipment in accordance with the Contract controlling test(s).

Furnish a 10 FT X 10 FT curing facility for this project with an AC and printer as approved by
the Engineer.

Furnish test molds for cylindrical concrete specimens measuring six (6") inches in diameter by
twelve (12") inches in length.

No air entrainment in concrete is required.
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ITEM 427

Provide a rub finish for Surface Area Il unless otherwise directed.

ITEM 432

Saw cut the existing riprap to ensure a neat transverse and/or longitudinal line to assure a smooth
tie-in with new riprap. The work performed will not be measured or paid for directly, but will be
subsidiary to pertinent Items.

Use Cap Option C for the joint between the face of the abutment and riprap as shown on the
standard sheet “Concrete Riprap (CRR)".

Reinforce concrete riprap with 4 x 4 — W2.9 x W2.9 welded wire fabric or with No. 3 reinforcing
bars spaced at a maximum of 12 inch in each direction.

ITEM 440

Plastic chairs will be used on all exposed surfaces.

ITEM 450

Prior to coring for retrofit rail anchorage placement, Contractor shall use an approved method of
reinforcement detection to avoid damaging the existing reinforcement in the bridge slab.

Existing rail modification shall consist of converting existing T202 railing to C223 rail
equivalent. This shall include attaching the top 2 %" std pipe rail and lower 1 %" std pipe shown
on the C223 standard using a method approved by the Engineer.

ITEM 462

Class C bedding will be required on concrete box culverts and storm drains.

Use cold-applied, plastic asphalt sewer joint compound for all joints. Provide sandproof tape for
all pipe placed in cohesionless backfill material as approved, or provide gaskets that conform to
Item 464.2.1.3.

The work performed for concrete collars will not be measured or paid for directly, but will be
subsidiary to pertinent Items.
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ITEM 464

The work performed for concrete collars will not be measured or paid for directly, but will be
subsidiary to pertinent Items.

ITEM 465

The work performed for concrete collars will not be measured or paid for directly, but will be
subsidiary to pertinent Items.

Shape and route floor inverts passing through the manhole or inlet with Class "B" concrete. The
work performed will not be measured or paid for directly, but will be subsidiary to pertinent
Items.

Precast inlets/manholes will be allowed except as noted on drainage summary sheets or as
approved by the Engineer. If Contractor elects to use precast inlets/manholes, provide enough
reinforcement for adjustments as required in the field.

Precast tops and precast Ty E extensions will not be permitted.
Inlet extensions will require 6”x 6” support posts from top of inlet to gutter.

Riprap aprons will be required on all Ty H inlets and will be included in the unit bid price for the
inlet.

Inlets and manholes in the sidewalk will be the same width as the sidewalk.

The Contractor and the Engineer will field verify all inlets and manhole heights before any tops
are poured. Adjustments will be made to inlets/manholes in the field as determined by the
Engineer. All materials and labor will be subsidiary to Item 465.

If the Contractor elects to use precast inlets or manholes, the Contractor will allow enough rebar
for inlet/manhole height adjustments in the field. Additional concrete, rebar, labor, and
miscellaneous items will be subsidiary to Item 465.

If the Contractor purchases precast inlets or manholes and later decides to use cast-in-place inlets
or manholes for any reason, the Contractor will only be compensated for one inlet or manhole at
each location.

If Contractor elects to use cast-in-place junction boxes, Contractor shall provide a ring and cover
(Ty H) as shown in manhole standard (CRP-MH-M), unless determined by the Engineer. Tack
weld ring and cover after framework has been removed. Reinforcement, dimensions, and
specifications will conform to manhole (Ty M). All materials and labor to be incorporated into
unit bid price for “Junction Box (Ty M)”.
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ITEM 467
Place safety end treatments with a uniform slope.

Provide 5/8” x 6” galvanized hooked bolts with 2 hex nuts at a spacing not to exceed 24 inches
center to center for metal pipes with riprap sloped headwalls. The work performed will not be
measured or paid for directly, but will be subsidiary to pertinent Items.

Reinforce concrete riprap with 4 x 4 — W2.9 x W2.9 welded wire fabric or with No. 3 reinforcing
bars spaced at a maximum of 12 inch in each direction.

The work performed for concrete collars will not be measured or paid for directly, but will be
subsidiary to pertinent Items.

The use of precast Type Il safety end treatments with integrally cast riprap aprons is allowed as
approved. All safety end treatments shall include riprap to the dimensions shown on PSET-RR.
This riprap shall be subsidiary to Item 467.

Flowable backfill will be used for placing multiple safety end treatments when the Contractor
elects to use precast safety end treatments. The work will be subsidiary to Item 467.

ITEM 496

The structure(s) to be removed have surface coatings which may contain hazardous materials.
Provide for the safety and health of employees and abide by all OSHA Standards and
Regulations.

Coordinate and identify the locations where the structure(s) will be cut at least 30 days prior to
the demolition of the structure(s). If the surface coatings contain hazardous materials, the
Department will arrange by separate Contract for the removal of a 4 inch wide strip around
bearing attachments, at the anchor bolts, and as approved. Provide traffic control for the paint
removal operations. The work performed will not be measured or paid for directly, but will be
subsidiary to pertinent Items.

Notify the Engineer no later than 20 calendar days prior to the demolition of the structure(s) for
coordination with the Texas Department of State Health Services.

Provide for approval a method of removal to prevent any materials from falling into water or

traffic. The method used and work performed will not be measured or paid for directly, but will
be subsidiary to pertinent Items.
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Concrete pipe and boxes to be removed will be deemed not salvageable and will remain the
property of the Contractor.

ITEM 500

"Materials on Hand" payments are not considered when determining partial payments.

ITEM 502

Furnish additional barricades, signs, and traffic handling as directed. The work performed will
not be measured or paid for directly, but will be subsidiary to pertinent Items.

Traffic control for daytime lane closures shall be in accordance with TCP standards.

When advanced warning flashing arrow panels are specified, furnish one (1) standby unit in
good condition at the job site for immediate use.

The Contractor’s Responsible Person (CRP) or his representative(s) shall be located within one
hour of traveling time to the project site. The Contractor shall notify the Engineer in writing of
the name, physical address, and telephone number of this employee or these employees. The
Engineer shall furnish this information to local law enforcement officials.

Maintain traffic control devices by taking corrective action as soon as possible. Complete
corrective action within 48 hours of written notification regardless of the day of the week
involved unless otherwise directed.

Provide a positive means of communication between flaggers unless otherwise approved.

Attach stop/slow paddle to a staff with a minimum length of 6 feet to the bottom of the sign.
The use of a pilot vehicle in conjunction with flaggers will be permitted. If used, provide
positive and unrestricted communication between the driver of the pilot vehicle and the flaggers.
The work performed will not be measured or paid for directly, but will be subsidiary to pertinent
Items.

Two off-duty Police Officers will be utilized for traffic control handling during traffic control
shifts.
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The Contractor Force Account “Safety Contingency” that has been established for this project is
intended to be utilized for work zone enhancements, to improve the effectiveness of the Traffic
Control Plan, that could not be foreseen in the project planning and design stage. These
enhancements will be mutually agreed upon by the Engineer and the Contractor’s Responsible
Person based on weekly or more frequent traffic management reviews on the project. The
Engineer may choose to use existing bid items if it does not slow the implementation of
enhancement.

ITEM 504
Apply for and secure permits necessary for the buildings, and pay all utility meter deposits and
service bills. The work performed will not be measured or paid for directly, but will be

subsidiary to pertinent Items.

Provide two (2) sets of keys for all facilities, which include but are not limited to the field office
and/or laboratory.

Maintain all mechanical, electrical and plumbing facilities at all times.

Provide one (1) Type C Structure (Field Office). This field office shall be for TXDOT use only
and shall be a separate structure from the Contractor’s facilities.

Furnish and install adequate equipment, outlets, lighting, air conditioning, heating and
ventilation as approved. Arrange and install outlets as directed with no less than one (1) outlet
per wall. Portable toilets will not be allowed.

Provide two (2) standard size office desks, two (2) office chairs, one (1) drafting table, one (1)
drafting stool, one (1) bookcase, and one (1) filing cabinet as approved. Provide solar screens,
blinds, or shades.

Provide janitorial services weekly.

Provide one (1) phone line and two (2) phones. Submit a copy of the monthly phone bill for
review to monitor phone usage. A cell phone will not be allowed unless approved.

Provide a paper copier and facsimile.

Provide one (1) Type D Structure (Asphalt Mix Control Laboratory). This laboratory shall be for
TxDOT use only and shall be a separate structure from the Contractor’s facilities.
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Furnish and install adequate equipment, outlets, lighting, air conditioning, heating and
ventilation as approved. Arrange and install outlets as directed with no less than 1 outlet per
wall. Portable toilets will not be allowed.

Provide two (2) standard size office desks, two (2) office chairs, one (1) drafting table, one (1)
drafting stool, one (1) bookcase, and one (1) filing cabinet as approved. Provide solar screens,
blinds, or shades.

Provide janitorial services as needed.

Provide one (1) phone line and two (2) phones. Submit a copy of the monthly phone bill for
review to monitor phone usage. A cell phone will not be allowed unless approved.

Provide a paper copier and facsimile.

Provide hot water or a hot water dispenser capable of generating one (1) gallon of water at 140
degrees Fahrenheit with acceptable water pressure.

Use support blocks for stability and tied down portable structures according to applicable zoning
requirements or as directed.

Provide Safety Equipment as follows:
(1) ONE EYE WASH STATION

(2) ONE FIRE EXTINGUISHER

(3) ONE FIRST AID KIT

Provide doors with a minimum width of 36 inches and 80 inches in height. Secure all exterior
openings with bars.

Provide electrical service for the asphalt content by Ignition Method.

ITEM 529

Construct an expansion joint at a depth equal to the depth of the curb, gutter, and combined curb
and gutter every 40 feet. Construct a tooled joint every 10 feet. When sidewalks are constructed
next to curb or curb and gutter, place sidewalk expansion joints at the same location as the curb
and gutter expansion joints.
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ITEM 530

Replace existing driveways not shown on the plans when directed. The work performed will be
measured or paid for by Item 530, “Driveways”.

If conditions warrant, driveway locations, widths, or lengths may be adjusted as directed.

ITEM 531

Reinforce sidewalks with 4 x 4 — W2.9 x W2.9 welded wire fabric or with No. 3 reinforcing bars
spaced at a maximum of 12 inch in each direction unless otherwise shown.

Construct an expansion joint at a depth equal to the depth of the sidewalk every 40 feet.
Construct a tooled joint every 5 feet. When sidewalks are constructed next to curb or curb and
gutter, place sidewalk expansion joints at the same location as the curb and gutter expansion
joints.

Provide terracotta, truncated dome pattern detectible warning materials for the curb ramp
detection zone. Mixing of detectable warning materials is not permitted.

Sidewalks will be doweled into inlets and manholes.

ITEM 540

Complete each location during the working day. No exposed bridge rail or guard fence ends will
be permitted at the end of the working day or unattended during the working day unless
approved by the Engineer.

Mixing of wood post types and shapes will not be permitted at the same location.

Type 1l Galvanization coatings will be used.

ITEM 542
Disassemble, deliver and neatly stack salvageable materials at one of the following locations:

East Nueces Maintenance — 844 South Padre Island Drive (Corpus Christi, TX)
West Nueces Maintenance — 1750 US 77 South (Robstown, TX)
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The work performed will not be measured or paid for directly, but will be subsidiary to pertinent
Items.

ITEM 545

All crash cushion attenuators will require a foundation pad as described on the crash cushion
attenuator selection guide and corresponding standards. All pads (including installing, moving,
and removing) will be subsidiary to Item 545.

Furnish and install cylinder covers for all REACT 350’s. The work performed will not be
measured or paid for directly, but will be subsidiary to pertinent Items.

Contractor will retain ownership of temporary crash cushion attenuators (work zone) at the end
of the contract.

ITEM 560

Coordinate with the local United States Postal Service to mark the location of the temporary
mailboxes. Permanent mailbox locations may be adjusted as directed.

ITEM 585

Use Surface Test Type B and Pay Adjustment Schedule 1 to evaluate ride quality of the travel
lanes in accordance with Item 585, "Ride Quality for Pavement Surfaces."

Use latest version of approved Ride Quality Software.

For QC Testing, provide inertial profiler results the same working day after paving.

For QA Testing, provide the Engineer the opportunity to witness the testing. Provide a seat for
the Engineer in the test vehicle or arrange for the Engineer to follow the test vehicle if requested.
ITEM 610

Fabricate steel roadway illumination poles in accordance with the latest version of the Roadway
Illumination Standards. Poles fabricated according to the latest version of the standards require

no shop drawings. Alternate designs to the latest version of the standards or the use of aluminum
to fabricate poles will require the submission of shop drawings electronically.
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For instructions on submitting shop drawings electronically, go to the TXDOT home page,
Business with TxDOT, Bridge information, Shop drawings. File is titled: Guide to Electronic

Shop Drawing Submittal.

Limitations on Use of the RIP(1)-RIP(4)-11Standards

The Roadway Illumination Pole (RIP(1)-RIP(4)-11) standard details were developed for
installations in locations where the 3-second gust basic maximum wind speed is 110 mph, and
where the elevation of the base of the pole is less than (i.e. not more than) 25 above the
elevation of surrounding terrain, in accordance with the “AASHTO Standard Specifications for
Structural Supports for Highway Signs, Luminaires and Traffic Signals,” 4™ Edition (2001)
(AASHTO Design Specifications). For poles to be installed in regions where the maximum basic
wind speed exceeds 110 mph or to be mounted more than 25" above the surrounding terrain, the
contractor shall provide poles meeting the following requirements:

A. Submittals. Following the electronic shop drawing submittal process (see
ftp://ftp.dot.state.tx.us/pub/txdot-info/library/pubs/bus/bridge/e_submit_guide.pdf), the
contractor shall submit to the Engineer, for approval, fabrication drawings and calculations
for the poles. The drawings and calculations shall be sealed by a Texas registered or licensed
professional engineer (P.E.).

B. Luminaire Structural Support Requirements. Lighting poles, arms, and anchor bolt
assemblies shall have a 25 year design life to safely resist dead loads, ice loads and the
required basic wind speeds at the location of installation in accordance with the current
edition of the AASHTO Design Specifications. For transformer base poles, the fabricator
shall include transformer base and connecting hardware in calculations and shop drawing
submittals. All transformer bases shall have been structurally tested to resist the
theoretical plastic moment capacity of the pole. Certification of the plastic moment load
test and FHWA breakaway requirement test of the model of base being furnished shall be
submitted with the shop drawings. Shop drawings shall show breakaway base model
number, and manufacturer's name and logo. Manufacturer's shop drawings shall include
the ASTM designations for all materials to be used.

ITEM 618
Seal all conduits terminating in ground boxes and pole foundations with a sealant made of
polyurethane or equivalent that will cure in the presence of moisture. Ensure sealant is suitable

for sealing ends with electrical conductor extending past the ends of the conduit. Inject the
sealant a minimum of 3 inches and a maximum of 5 inches into the conduit.
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Where PVC, duct cable, and HDPE conduit 1” and larger is allowed and installed as per TXDOT
standards, provide a PVC elbow in place of the galvanized rigid metal elbow required by the
Electrical Detail standards. Ensure the PVC elbow is of the same schedule rating as the conduit
to which it is connected. Ensure only a flat, high tensile strength polyester fiber pull tape is used
for pulling conductors through the PVVC conduit system.

Provide polymer concrete junction boxes for concrete traffic barrier. The work will not be
measured or paid for directly, but will be subsidiary to pertinent Items.

Provide wide sweep conduit elbows.
Jacking of conduit will not be permitted.
Use materials from prequalified material producers list as shown on the Texas Department of

Transportation (TxDOT) materials producers list. Category is “Roadway Illumination and
Electrical Supplies.”

ITEM 620

Bond grounding conductors that share the same conduit, junction box, ground box, or structure
together at every accessible point.

For both transformer and shoe-base type illumination poles, provide double-pole breakaway fuse
holder as shown on the Texas Department of Transportation (TXDOT) materials producers list.
Category is “Roadway Illumination and Electrical Supplies”. Fuse holder is shown on list under
Items 610 & 620. Provide 10 amp time delay fuses.

ITEM 628

Provide a meter box for all electrical services.

ITEM 644
Use crash worthy supports as shown on the BC sheets, the CWZTCD, or as directed for signs

relocated using temporary supports. The work performed will not be measured or paid for
directly, but will be subsidiary to pertinent Items.
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Disassemble, deliver and neatly stack salvageable materials at one of the following locations:

East Nueces Maintenance — 844 South Padre Island Drive (Corpus Christi, TX)
West Nueces Maintenance — 1750 US 77 South (Robstown, TX)

The work performed will not be measured or paid for directly, but will be subsidiary to pertinent
Items.

All sign and housing components will be galvanized.

ITEM 662

Use temporary flexible-reflective roadway marker tabs at the beginning and end of no passing
zones as shown on the TCP (7-1)-98 for seal coats and WZ(STPM)-03 for hot mix overlays.
ITEM 677

Eliminate all conflicting pavement markings as work progresses or as directed.

Use Method A for asphaltic pavements. Use a PB Grade 4 aggregate at an application rate of 1
cy/130 sy and asphalt AC-15P or AC20-5TR at an application rate of 0.39 Gal/sy.

ITEM 680

Do not activate traffic signals without approval. For new signal installations, notify the Engineer
two (2) weeks in advance of the activation date for advertisement purposes and place the signals

on flash as directed.

Ensure controller assemblies are compatible with existing closed loop traffic signal system.

ITEM 685

Provide solar powered flasher controller assemblies capable of a 24-hr flash with dual
indications.

The work to connection the flasher assemblies to the signal heads will not be measured or paid
for directly, but will be subsidiary to pertinent Items.
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Provide single-pole breakaway disconnects. Use Bussman HEBW, Littlefuse LEB, Ferraz-
Shawmut FEB, or equal on ungrounded conductors and grounded conductors. Ensure the
disconnects have a white colored marking and a permanently installed solid neutral.

ITEM 1122

Designate in writing a Contractor Responsible Person (CRP) for implementing, maintaining, and
reviewing environmental requirements.

ITEM 3268

Provide aggregates with a minimum surface aggregate classification (SAC) of “B” unless
otherwise shown. SAC requirements apply to aggregates used on all final roadway surfaces,
including shoulders.

Use of Contractor-owned RAP including HMA plant waste will be permitted.

Department-owned RAP generated through required work on the Contract is available for the
Contractor’s use.

Use crushed gravel screenings with or in lieu of stone screenings.
Use a cut-off chute when placing hot-mix asphalt on narrow width locations unless approved.

The laboratory-molded density for this project will be 97% in accordance with test method TEX-
207-F for the Type B & D HMAC.

Construct longitudinal joints with a joint maker providing a maximum one (1) inch vertical edge
(/2 inch desirable) with an adjacent 6:1 taper. Construct the outside edge with a 6:1 taper or
backfill within the same day.

Ramp up with HMAC at every driveway and turnout. This will be subsidiary to pertinent bid
items.

Unless otherwise approved by the Engineer, a tack coat will be placed in accordance to
3268.4.G.2 Tack Coat. RC 250 will be used as tack coat. This work will not be paid for directly
but will be subsidiary to Item 3268.
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ITEM 6834

Furnish the portable changeable message signs displaying the correct message at least seven (7)
days prior to beginning work or as directed.

The Contractor's Responsible Person (CRP) will maintain full control of messages at all times.
The Engineer will provide the sign message text to use at each sign.
Provide cellular phone connection.

A minimum of two (2) PCMS will be required. However, additional units may be necessary
depending on the work in progress.

Standby time will not be measured or paid for directly, but will be subsidiary to pertinent Items.
Portable changeable message signs may be moved and message changed at any time as deemed
necessary by the Engineer. This will be considered subsidiary to Item 6834.

ITEM 8251

Establish and mark the location of existing standard pavement markings including but not
limited to edge lines, transitions, passing and no passing zones, gore areas, etc.

Place pavement markings no later than 14 calendar days after the placement of the surface.

When inclement weather prohibits placement of the markings, the 14-day period may be
extended until weather permits proper application.
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UNIT WEIGHT ESTIMATES

EXISTING SUBGRADE ---nnmrrmmmeemmmmermmme e mmeemm e 110 LBS/CF
ITEM 247 — FL BS (CMP IN PLC) (TY A GR 5)(FNAL POS) =----<------ 136 LBS/CF
ITEM 3268 — (1.5") D-GR HMA TY-D SAC-B PG76-22-------x-nnmxmmmen 165 LBS/SY
ITEM 3268 — (5") D-GR HMA TY-B SAC-B PG70-22---------xnmmeemmmen- 550 LBS/SY

COMPACTION REQUIREMENTS
ITEM 132 - EMBANKMENT (FINAL)(DENS CONT) (TY C)

PLASTICITY INDEX =nnnsnmmcmmmcmmeam e e e e 10 MIN / 40 MAX
5] ] 12— AS SHOWN ON

TABLE 2 OF ITEM 132
I ALL

COMPACTION REQUIREMENTS FOR BASE COURSE

ITEM 247—FL BS (CMP IN PLC)(TY A GR 5) (FNAL POS)

5] S 12— 100% MIN

I ALL
PRIME COAT

2T N I i 2 — MC-30

AVERAGE ASPHALT RATE (GAL/SY) =---xrmmcmmmemmmemmcammcmmenmcenmcns 0.20

SURFACE TREATMENT DATA

ONE COURSE UNDERSEAL OR SURFACE TREATMENT

T Y Iyl Y = — ASPH (AC-15P OR AC20-5TR)
ASPHALT RATE (GAL/SY) =--rnmmemmmemmcemmcammcmmcnnea 0.35-0.43

AVERAGE ASPHALT RATE (GAL/SY)------msmmenmo- 0.390

AGGREGATE RATE (CY/SY)---nmrmmemmemmmemmmemmcanes 1/110

N eTel 21T i =i 2] =S —— PB

AGGREGATE GRADE------nmemmemmemmmemmmemmcammcnnee 4 or 4S SAC B
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